B18-11

City of Concord, New Hampshire
Purchasing Division

RATTLESNAKE BROOK CULVERT
AND OUTFALL REPLACEMENT PROJECT
US ROUTE 3 (NORTH STATE STREET)
CONCORD, NH

Prepared for, and in coordination with the

COMMUNITY DEVELOPMENT DEPARTMENT
ENGINEERING SERVICES DIVISION

Contract Documents
Proposal Documents
Specifications

Firm:

BID DUE DATE/TIME: DECEMBER 21,2010 NOT LATER THAN 2:00 PM

MANDATORY PRE-BID MEETING DATE/TIME: DECEMBER 10,2010 AT 11:00 AM



City of Concord, New Hampshire
PURCHASING DIVISION

COMBINED OPERATIONS & MAINTENANCE FACILITY
311 NORTH STATE STREET
CONCORD, NH 03301
603-225-8530 FAX: 603-230-3656
www.onconcord.com
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INVITATION FOR BIDS

The Purchasing Division, located at the Combined Operations and Maintenance Facility,
311 North State Street, Concord, New Hampshire 03301, will receive sealed Bids for B18-11,
“Rattlesnake Brook Culvert and Outfall Replacement Project, US Route 3 (North State Street)”
until 2:00 PM on December 21, 2010 at which time and place they will be opened and publicly
read. The sealed envelope should be plainly marked:

“B18-11
Rattlesnake Brook Culvert and Outfall Replacement Project
US Route 3 (North State Street)
Concord, NH”

Bids may be issued only by the Purchasing Manager, or his designee, to authorized firms and are
not transferable unless authorized by the Purchasing Manager, or his designee.

Plans and specifications may be purchased from the Purchasing Division, Combined Operations
and Maintenance Facility, 311 North State Street, Concord, New Hampshire 03301, (603) 225-
8530 for a non-refundable fee of $75 per set. An additional non-refundable fee of $25 per set
must be paid if the plans and specifications are to be mailed.

A mandatory pre-bid informational meeting will be held at 11:00 AM on December 10, 2010 at
the City of Concord, City Hall, 2" Floor Conference Room, 41 Green Street, Concord, NH
03301.

Each bid shall be accompanied by a certified check, cash, check drawn by a New Hampshire
bank, or bid bond for and subject to conditions provided in the Instruction to Bidders. The
amount of such bid deposit shall be ten percent (10%) of the total bid, made payable to the City
of Concord, New Hampshire.

The successful bidder will be required to furnish a performance bond and a separate payment
bond each in the amount of one hundred percent (100%) of the contract price.

Progress Payments: On not later than the last day of every month, the Contractor shall prepare
and submit an invoice covering the total quantities of work that have been completed from the




start of the job up to and including the last day of the preceding month together with such
supporting evidence as required by the City.

Retainage: The City shall retain a portion of the progress payments, each month, in accordance
with the following procedures:

1. Until work is 50% complete, as determined by the City, retainage shall be 10% of the
monthly payments claimed. The computed amount of retainage shall be deposited in a non-
interest bearing account established by the City.

2. After the work is 50% complete, and provided the Contractor has satisfied the City in quality
and timeliness of the work, and provided further that there is no specific cause for
withholding additional retainage no further amount shall be withheld.

Upon substantial completion, the amount of retainage shall be reduced to 2% of the total
contract price plus an additional retainage based on the City’s estimate of the fair value of the
punch list items and the cost of completing and/or correcting such items of work, with
specified amounts for each incomplete or defective item of work. As these items are
completed or corrected, they shall be paid out of the retainage until the entire project is
declared completed. The final 2% retainage shall be held, in the non-interest bearing
account, during the two year warranty period and released only after the City has accepted
the project.
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Liquidated Damages: In the event that the Contractor fails to satisfactorily complete the work
contemplated and provided for under this contract, on or before the date of completion, the City
shall deduct from the payments due the Contractor each month, the sum of eight hundred dollars
($800.00) plus engineering charges per day for each calendar day of delay, which sum is agreed
upon not as a penalty, but as fixed and liquidated damages for each day of such delay, to be paid
in full and subject to no deduction. If the payments due the Contractor are less than the amount
of such liquidated damages said damages shall be deducted from any other monies due or to
become due the Contractor or shall be paid by the Contractor’s surety.

The City reserves the right to reject any or all bids or any part thereof, to waive any formality,
informality, information and/or errors in the proposal, to accept the proposal considered to be in
the best interest of the City, or to purchase on the open market if it is considered in the best
interest of the City to do so.

Failure to submit all information as detailed on the Bid Submission Checklist and/or submission
of an unbalanced bid are sufficient reasons to declare a proposal as non-responsive and subject to
disqualification.



All bids are advertised, at the City’s discretion, in various publications and are posted publicly as
detailed below:

Name Advertising | Address Phone/Fax Email and Web Address
Medium
City of Posted on 41 Green Street, | 603.225.8530 purchasing(@onconcord.com
Concord, NH | City Website | Concord NH 603.230.3656(fax) | www.onconcord.com/purchasing
and in City 033301
Hall Lobby
Associated Bid House 48 Grandview 603.225.2701 plansroom(@agenh.org
General Drive, Bow NH | 603.226.3859(fax) http://nh.agc.org
Contractors 03304
Construction | Bid House 734 Chestnut St, | 603.627.8856 info@constructionsummary.com
Summary of Manchester NH | 603.627.4524(fax) WWW.constructionsummry.com
NH 03104
Bid Ocean Bid House PO Box 40445, 866.347.9657 bids@bidocean.com
Grand Junction, | 877.356.9704(fax) www.bidocean.com
CO 81501
McGraw Hill | Bid House 880 Second 603.645.6554 Priscilla_littlefield@mcgraw-
Construction Street, 603.645.6714(fax) | hill.com
Manchester NH wWww.construction.com
03102
New England | Bid House 100 Radnor Rd 1.800.652.0008 mweaver@cdcnews.com
Construction S-102, State 1.888.285.3393(fax) | www.cdenews.com
News - CDC College, PA
News 16801
APPROVED:

CITY OF CONCORD, NEW HAMPSHIRE
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Proposal Due Date/Time: December 21, 2010 not later than 2:00 PM




SCOPE OF WORK

PROJECT NAME: B18-11 — Rattlesnake Brook Culvert and Outfall Replacement Project
US Route 3 (North State Street)
Concord, NH

SCOPE OF WORK:

PROJECT IDENTIFICATION

The project name is “Rattlesnake Brook Culvert and Outfall Replacement Project, US Route 3
(North State Street), Concord, NH”. The Contract Documents were prepared by the Engineering
Services Division, City of Concord, NH, with ground and boundary survey prepared by Richard
D. Bartlett & Associates, LLC, Concord, New Hampshire. The Contract Documents are dated
October 12, 2010.

DESCRIPTION OF WORK

This project consists of the following areas and major components:

Stone Masonry Box Culvert Removal and Replacement

The project involves the removal of an existing 7° x 5° stone masonry box culvert and 4° x 5°
stone masonry box culvert with a new 7° x 5° reinforced pre-cast concrete box culvert and 60
reinforced concrete pipe culvert, respectively. The Contractor is alerted that it is expected that
the proposed box culvert and outlet pipe will be connected to the existing culvert wall openings
by field connections with reinforced concrete collars as detailed on the plans. The Contractor
shall be responsible for maintaining flows within the Rattlesnake Brook channel at all times
during construction and will be considered incidental to the work.

Drainage Improvements and Reconstruction
The project involves connections of previously constructed drainage improvements along North
State Street to the new box culvert.

Maintenance/Construction of Granite Retaining Walls

The project involves maintaining all existing granite retaining walls on the City site and within
the drainage outfall area. Installation of the new box culvert is not expected to impact the
existing retaining walls. If disturbance of the existing walls is required to complete the work, the
Contractor will be paid under Item 572.2 Reconstructing Stone Wall Multiple Stones Wide.

Maintenance/Construction of Water Systems

The project involves with installation of 14” gate valves and the removal and replacement of the
147 cast iron water main. Given its unique size, the 14” cast iron water main will be replaced
with 16” ductile iron water main through expansion/reduction fittings. The intent of the project is
to cut away the 14” cast iron water main during construction and support the 16 ductile iron
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water main during construction. Support of the 16” water main will be considered incidental to
the work.

Site Restoration

All disturbed areas shall be loamed and seeded as shown on the Site Restoration Plan. Building
demolition should be done carefully so as to not disturb the existing granite retaining walls or
slabs. Placement of fill following the installation of the drainage structures shall conform to the
grades shown on the Site Restoration Plan.

Maintenance of Traffic

Every effort should be made to support two lanes of traffic during peak travel times. One-lane
alternating traffic will be permitted during off-peak hours if work areas are shortened and the
traffic control effort does not result in long delays.

ENVIRONMENTAL COMMITMENTS

The City of Concord is currently in the process of securing all wetland and stream crossing
permits required. Specific permit conditions will be made available upon receipt. Standard
erosion and sediment control measures shall be employed to assure that impacts are avoided
and/or minimized. The Contractor shall be responsible to maintain erosion and sediment control
measures throughout the duration of the project. The Contractor shall provide a Stormwater
Pollution Prevention Plan (SWPPP). Inspections will be paid under Item 645.71 Monitoring
SWPPP and Erosion Control.

The Concord Heritage Commission has reviewed the site and while the demolition of all site
buildings has been approved, all granite retaining walls and stone walls shall be maintained
without disturbance. It is the project’s intent to restore the site to pre-disaster conditions as best
possibie.

All standard measures shall be employed to ensure that temporary increases in noise and dust
levels are minimized to the extent practicable and limited to the construction period.

BASIS OF AWARD

BIDS for this WORK will be compared on the basis of the aggregate sum of the products of the
various unit prices and lump sum items multiplied by the quantities given in the Proposal
Schedule. The lowest bid shall the lowest total of the bid prices for the project.

Note that the Owner reserves the right to accept or reject any or all bids based on bidder
qualifications and project funding.
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UTILITY CONTACTS

Electric

CATV

Fire Alarm

Unitil Telephone
Stan Balch

(603) 227-4533

Comcast Gas Main
Tim Dent

(603) 899-6718 ext. 516

Concord Fire Department
Richard Wollert
(603) 225-8667

Fairpoint Comm.

Katie Jones
(603) 226-1436

National Grid
Paul Shea
(603) 286-2510
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